

TO: Paul Finnegan  
RE: \_\_\_\_\_

FROM: Merry  
TOTAL PAGES: 2

Paul: + Steel

The existing pole at the Lighthouse is in the 25-30 height range. Therefore, I gave you a choice of which size you may want. Clint's notes differed from Grays and I would be most happy to dash out to the Lighthouse to take one more base measurement if you need an size match.

Also, I padded the removal and installation by both \$200.00 or so on the demo & install. Wanted to be over than under due to underground variables. With summer season approaching, I'd say that our books could accomodate this project right after the CART races of June 15th. If that date is not good, then it would be late July. We may be able to do it right after Superbike, though I do have the rodeo right after that.

I appreciate your continued loyalty and will always try my best to give you the best cost and the highest quality with every job.

Sincerely,

Merry Trucksis

MERRY TRUCKSIS, PRES.

**WORK PROPOSAL/CONTRACT**

**TRUCKSIS ENTERPRISES, INC.**  
8700 Garden Rd. G2, Monterey, CA 93940  
831-647-8100 FAX 831-647-8105

SUBMITTED TO: Paul Finnegan Date: 5-12-03  
Tel: 648-5716  
Fax: 372-3256

VOICE OF THE:

We hereby submit specifications and estimates valid to: 30 days.

**FLAGPOLE @ PT. PINOS LIGHTHOUSE IN PACIFIC GROVE, CA.**

**Removal of Existing flagpole:**

**A** C 25' commercial Fiberglass External Flagpole -d wall const.  
YAF-25 Yardarm Assembly

\$ ~~1500.00~~ - yes NO  
\$ ~~1285.00~~  
\$ ~~800.00~~ NO

**B** C 30' Commerical Fiberglass External Flagpole -d wall const.  
YAF Yardarm Assembly

\$ 1545.00 - yes  
~~\$ 800.00~~ NO

**Extra:**

8 qty. Stainless steel snap clips @ \$48.00 ea  
Flagpole pick up/deliver to site  
Installation of new pole (labor & concrete)

= \$ 288.00  
= \$ 100.00  
= \$ 800.00

} yes

\$4233  
Total

-Estimates for flagpole or any installation/repair are only estimates due to unknown underground, install/repair variables. Client agrees to pay any additional installation service fees above and beyond listed above.

-We are not responsible for errors or omissions on original artwork provided. Proofreading is your responsibility. Frame sizes vary depending on mill/finishing dimensions. There is no perfect precision in vinyl pressurized lettering and/or sewn products. Silk screening may have overlap or shrinkage of image on more than one color logos. No re-set up fees with re-orders within 12 months. Digital Banners print CMYK. Color variance may occur per file.

-Signee agrees to carry fire, earthquake, liability and other insurance. Signee is responsible and takes full responsibility for the underground variables should any accidents occur. Trucksis Enterprises Inc. And any employee of Trucksis Enterprises Incorporated will be instructed by signee and/or company thereof upon which to dig and will not be held responsible or liable.

-Any alteration or deviation from above specifications involving extra costs or layout changes will be executed ONLY upon written orders, and will become an extra charge over and above the estimate.

-All agreements contingent upon strikes, accidents or delays (weather included) beyond our control.

-50% Deposit is non-refundable due to out-of-pocket expenses for film, screen, equip, rentals, etc.

The above prices and specifications are satisfactory and are hereby accepted. These prices are based on a cash sale. Trucksis Enterprises, Inc. is authorized to do the work as specified above. Sales Tax and possible shipping costs may be excluded from the above estimates.

DEPOSIT. 50% Deposit Must arrive to our office 3-5 days from date below, unless Purchase Order Paperwork is provided. INVOICES NOT PAID BY TERM DATE INCUR 1.5% FINANCE CHARGE PER MONTH ON BALANCE NET 25 DAYS.

Total

To commence project, sign, date and fax back.

Name: Paul M. Finnegan

Date: 5/27/03

**PAUL M. FINNEGAN**

Paul - I phone Tony Ayres with

after 19 July

1545  
1288  
100  
800  
2733  
Flag Pole